NEW DELHI MUNICIPAL COUNCIL
PALIKA KENDRA: NEW DELHI
(Horticulture Department)

No.D/345-350/ Addl.Dir(H)I Dated: 19/5/10

M/S Plants World.
1061 B-23/7 Mehrauli.
New DELHI-110030

Name of Work:- D/o Green strips along major roads in NDMC area.

SH:- D/o Green Strips in Madhav Rao Scindia Road and Masjid round about.

Sir,

Your Percentage rate tender dated 30/03/2010 for the above mentioned work has been accepted by the Competent Authority on 13/05/2010 on your quoted percentage of 34.99% below the estimated cost of Rs.1719710/- for which the tendered amounts works out to Rs.1117983 /- (Rs. Eleven lac seventeen thousand nine hundred eighty three only) The time allowed for completion of .work is 45 days.

You are requested to attend this office to complete the formal agreement within seven days from the receipt of this letter and required to deposit 5% of tender value as performance guarantee.

You are also directed to start the work at once. Please note that time allowed for completion of the work shall be reckoned from the tenth day of issue of this letter.

Encl: Schedule of Quantity

Addl.Dir (H)I

Copy to:

a) Asst. Dir. (Hort):- with three copies of schedule of quantity.
b) Director (Hort): For kind information please.
c) ~~Director (Mig)~~
d) Agreement file.
e) Qcc

NEW DELHI MUNICIPAL COUNCIL
PALIKA KENDRA: NEW DELHI
(Horticulture Department)

No.D/ 65 / Dy.Dir(H) II Dated: 11-3-10

M/s. PLANTS WORLD,
1061, B-23 MEHRAULI,
NEW DELHI-110030

Name of Work:- D/O GREEN STRIPS ALONG MAJOR ROAD.
SH:- D/O CENTRAL VERGE OF MOTHER TERESA CRESCENT ROAD.

Sir,

Your Percentage rate tender dated 18/01/2010 for the above mentioned work has been accepted by the CHAIRMAN (NDMC) , on 05/03/2010 on your quoted percentage of 24.50% below the estimated cost of Rs. 1427072/- for which the tendered amounts works out to of Rs 1077439/- (Rs. Ten lac seventy seven thousand four hundred thirty nine only) /-. **The time allowed for completion of supply is 60 days.**

You are requested to attend this office to complete the formal agreement within seven days from the receipt of this letter and required to deposit 5% of tender value as performance guarantee.

You are also directed to start the work at once. Please note that time allowed for completion of the work shall be reckoned from the tenth day of issue of this letter.

Encl: Schedule of Quantity

11/3/10
Dy Dir (Hort.) -II

Copy to:

a) Dy DIR. (Hort) II:- with three copies of schedule of quantity.
b) Director (Hort): For kind information please.
c) Director (Vig)
d) QCC
e) Agreement file.

NEW DELHI MUNICIPAL COUNCIL
PALIKA KENDRA: NEW DELHI
(Horticulture Department)

No.D/ 34 / Dy.Dir(H)-V

Dated: 22.01.10

M/s. M/S PLANTS WORLD,
1061 B-23 MEHRAULI-
NEW DELHI-110036

Name of Work:- M/o CPWD COLONY PARKS 09-10.
SH:- SUPPLY OF PLANTS.

Sir,

Your item rate tender dated 30-12-09 for the above mentioned work has been accepted by the Director (Hort.) ,NDMC on 20/01/2010 on your quoted rates of Rs. 232200/- (Rs. Two lacs thirty two thousand two hundred only) which works out to 51.13% below the estimated cost of Rs. 475200/- The time allowed for supply is 20 days.

You are requested to attend this office to complete the formal agreement within seven days from the receipt of this letter and required to deposit 5% of tender value as performance guarantee.

You are also directed to start the work at once. Please note that time allowed for completion of the work shall be reckoned from the tenth day of issue of this letter.

Encl: Schedule of Quantity

21/1/10

Dy. Director (Hort.)-V

Copy to:

a) AD (Hort):- with three copies of schedule of quantity.
b) Director (Hort): For kind information please.
c) Director (Vig)
d) QCC
e) Agreement file.

NEW DELHI MUNICIPAL COUNCIL
PALIKA KENDRA: NEW DELHI
(Horticulture Department)

No.D/554 / Addl.Dir(H) Dated: 29/7/10

M/s Plants World,
H.No 1061,B-23/7, Maharauli,
New Delhi-11

Name of work: D/o green strips along major roads in ndmc area.
Sub Head: - D/o green strips at Pandit Pant Marg.

Your offer dated 15-07-2010 for the above mentioned work has been accepted by the Director(Horticulture) ,NDMC dated 28-7-2010 amounting to Rs. 323410/- (**Rs. Three lakh twenty three thousand four hundred ten only**) which works out 26% below the estimated cost of Rs. 437041/-. The time of completion is 30 days.

You are requested to attend this office to complete the formal agreement within seven days from the receipt of this letter and required to deposit 5% of tender value as performance guarantee.

You are also directed to start the work at once. Please note that time allowed for completion of the work shall be reckoned from the tenth day of issue of this letter.

Encl: Schedule of Quantity

Addl. Director (Hort.)

Copy to:

a) AD (Hort):- with three copies of schedule of quantity.
b) Director (Hort): For kind information please.
c) Director (Vig)
d) QCC
e) Agreement file.